



4441 Six Forks Road
Suite 106 #184
Raleigh, NC 27609

919.818.0413
800.689.LAKE (5253)
info@aquadocinc.com

Submitted To: Suncrest Recreational Center
3152 Suncrest Village Lane
Raleigh, NC 27616

Date: March 28, 2023

info@aquadocinc.com

Start Work: 2023

The following proposal, when signed by both parties, constitutes a contract for the work described below:

Drainage Improvement

- The existing sediment in the discharge area will be removed
- The discharge area will be regraded in order to improve drainage
- A dissipator pad will be constructed at the base of the discharge pipe with non-woven fabric and class B riprap
- An underdrain will be installed in the bottom of the dissipator pad to improve drainage and help prevent water backing up into the pipe
- All disturbed areas will be stabilized with grass seed, wheat straw, and erosion control matting.

PROGRAM TOTAL: \$5,248.89

Payment Terms: Balance due upon completion.

Finance charges of 1.5% per month shall apply to all invoices past 30 days.

The above prices, specifications and conditions are satisfactory and hereby accepted.

AQUA DOC is authorized to complete this contract as specified. This contract may be withdrawn if not accepted within 30 days. All projects shall be done with weather and temperature conditions permitting.

Please sign and return contract.

Customer Signature

Date

Ross Dion

AQUA DOC

3/28/2023

Date